
Table B
FEE PROPOSAL FORM
FOR SERVICES

This Proposal is based upon the RFP dated xxx, and Addenda Nos.                            .

	PRECONSTRUCTION PHASE
	PROPOSED NTE FEE

	Preconstruction Fee
	

	Note: State a Not to Exceed Sum for the Preconstruction costs as denoted on the Cost Classification Matrix above. Not to Exceed fee should be based on up to 8 months.  A detailed backup identifying staff committed by name and position as well as their hourly commitment should be submitted.

	$

	CONSTRUCTION PHASE
	PROPOSED FEE- to be negotiated

	Total of CMAR's Direct Costs for Bonds & Insurance
	

	Note: State separately the direct cost in dollars for all bonds and
for all insurance anticipated for this project.
This current estimated total construction cost is preliminary. The
fee that shall be paid for costs of bonds & insurance shall be
adjusted to reflect the GMP amount. This adjustment shall be
made in the Agreement for Construction Phase Services, which
shall be signed at the end of the Pre-Construction Phase. Bond Costs: Costs of the Performance and Payment Bonds equal to 100 percent of the anticipated Contract Sum.

	CM Performance and

	
	Payment Bonds 

	
	$

	
	

	
	Insurance:

	
	

	
	$

	
	

	Construction Manager’s Lump Sum General Conditions
	

	Note: State a Lump Sum for the General Condition Costs as denoted on the Cost Classification Matrix in Table A. Lump Sum should be based on the schedule duration proposed by the CMAR schedule after commencement and 2 months of closeout. Please furnish a separate breakdown of costs for all elements listed as General Conditions to include unit rate, quantity and total.
	$

	Construction Manager’s Direct Costs for General Requirements
	

	Note: Provide Proposed Cost for General Requirements per breakdown provided in Table A based on the schedule duration proposed.  Please furnish a separate breakdown of costs for all elements listed as General Requirements to include unit rate, quantity and total.
	$

	Construction Manager's Percentage Fee
	

	Note: State the proposed Construction Manager Fee as a
percentage. This fee percentage shall be applied to all direct
construction costs (other than general condition costs which shall specifically include fee.)
	%

	
	

	
	

	
	




TABLE C

SCHEDULE OF CONSTRUCTION MANAGEMENT COSTS – PRECONSTRUCTION PHASE


Note: Titles in the boxes below are listed for convenience only. Please add more titles if needed and insert zeros on the lines you do not plan to use.



	C.1. Preconstruction Title
List company name for
Consultants/ Subcontractors to CMAR
	
Personnel Name
	(A)
Duration in Months
	% of
Time
On Project
	(B)
Hourly
Rate
	(C)
Monthly
Rate
	(AxC=D)
Total Cost

	Principal in Charge
	
	
	
	
	$
	$
	$

	Project Executive
	
	
	
	
	$
	$
	$

	Senior Project Manager
	
	
	
	$
	$
	$

	Project Manager
	
	
	
	
	$
	$
	$

	Assistant Project Manager
	
	
	
	$
	$
	$

	Superintendent
	
	
	
	
	$
	$
	$

	Chief Estimator
	
	
	
	
	$
	$
	$

	Lead Estimator
	
	
	
	
	$
	$
	$

	HVAC Estimator
	
	
	
	
	$
	$
	$

	Electrical Estimator
	
	
	
	
	$
	$
	$

	Plumbing / FP Estimator
	
	
	
	$
	$
	$

	Purchasing Agent
	
	
	
	
	$
	$
	$

	Pre-Construction
Coordinator
	
	
	
	
	$
	$
	$

	Safety
	
	
	
	
	$
	$
	$

	MEP/BIM Coordinator Manager
	
	
	
	
	$
	$
	$

	List Consultant Costs
	
	
	
	
	$
	$
	$

	
	
	
	
	
	$
	$
	$

	
	
	
	
	
	$
	$
	$

	
	
Key Personnel
	
	
	
	
Total 
	
$





Firms are requested to identify professional registrations, memberships and credentials including but not limited to: LEED GA, LEED AP, LEED AP+, CCCA, CCM, CCS, CDT, CPE, DBIA, and any other appropriate or relevant design and construction industry memberships or credentials. Identify that information on the resume page for individual in Block 22, Section E of the form.
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Table  D

DETAIL OF CONSTRUCTION PHASE GENERAL CONDITIONS COSTS

	Construction Management Personnel 
List name and title, list company name if a subcontractor or JV with the Contractor.  See table A in RFP for minimum identified staff
	Duration in Months
	Percentage of Time Allocated
	Monthly Rate
	Total Cost

	
	
	
	$
	$

	
	
	
	$
	$

	
	
	
	$
	$

	
	
	
	$
	$

	
	
	
	$
	$

	
	
	
	$
	$

	
	
	
	$
	$

	
	
	
	$
	$

	
	
	
	$
	$

	
	
	
	$
	$

	
	
	
	$
	$

	
	
	
	$
	$

	
	
	
	$
	$

	
	
	
	$
	$

	
	
	
	$
	$

	
	
	
	$
	$

	
	
	
	$
	$

	All personnel listed above are key staff
	Total 
	$




	Additional Personnel Positions beyond Table A minimum requirements.
 List position, list company name if a subcontractor or JV with the Contractor

	Duration in Months
	Percentage of Time Allocated
	Monthly Rate
	Total Cost

	
	
	
	$
	$

	
	
	
	$
	$

	
	
	
	$
	$

	
	
	
	$
	$

	
	
	
	$
	$

	
	
	
	$
	$

	All personnel listed above are not key staff
	Total 
	$




	General Requirements 
	Costs

	Temporary Potable Water Consumed
	$

	Temporary Toilets Rental, Service and Disposal
	$

	CMAR Field Office
	$

	OPM Field Office
	$

	Onsite office furnishings and supplies for CM & OPM field offices (including but not limited to: misc. office suppliers, copier/printer, coffee maker & supplies, furniture, 
	$

	Blueprints/printing after GMP
	$

	Dumpsters
	$

	Final Cleaning
	$

	
	

	
	

	
	

	
	

	
	

	
	

	
	$































